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SAMPLE BUDGET

Division 2 - Sitework -$                               Notes Unit Cost Total

Division 3 - Concrete including Reinforcing Steel  -$                               Notes Unit Cost Total

Division 4 - Masonry -$                               Notes Unit Cost Total

Division 5 - Metals -$                               Notes Unit Cost Total

Division 6 - Wood and Plastics -$                               Notes Unit Cost Total

Division 7 - Thermal and Moisture Protection -$                               Notes Unit Cost Total

Division 8 - Doors and Windows -$                               Notes Unit Cost Total

Division 9 - Framing and Finishes -$                               Notes Unit Cost Total

Division 10 - Specialties -$                               Notes Unit Cost Total

Division 12 - Furnishings -$                               Notes Unit Cost Total

Quantity

Quantity

 District Name
Name of School 

Quantity

Quantity

Quantity

Quantity

Quantity

Quantity

Quantity

Quantity
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SAMPLE BUDGET
Division 13 - Special Construction -$                               Notes Unit Cost Total

Division 14 - Conveying Systems -$                               Notes Unit Cost Total

Division 15 - Mechanical -$                               Notes Unit Cost Total

Division 16 - Electrical -$                               Notes Unit Cost Total

SUBTOTAL OF THE COST OF THE WORK

ESCALATION ALLOWANCE -$                                 

CONSTRUCTION MANAGER'S GENERAL CONDITIONS -$                                 

CONSTRUCTION MANAGEMENT FEE -$                                 

CHANGE ORDER CONTINGENCIES: -$                                 

Construction Budget (Hard Costs) -$                                 

Soft Cost
Architect / Engineering Fees -$                          
Furniture & Equipment -$                          
DSA/CDE Plan Check Fees -$                          
Site Purchases -$                          
Site Appraisal -$                          
Site Escrow Costs -$                          
Site Survey -$                          
Site Support Costs -$                          
Other Site Costs -$                          
Health Department -$                          
City Plan/ Utility Check Fee -$                          
Soils Report (Preliminary Tests) -$                          
Other Planning Costs -$                          
Labor Compliance -$                          
Storm Water Prevention Plan - Design -$                          
Construction Testing -$                          
Construction Inspection -$                          
Bid Printing -$                          

SUBTOTAL - SOFT COST: -$                      

TOTAL PROJECT COST: Construction + Soft Costs -$                      

Quantity

Quantity

Quantity

Quantity
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